STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

BEVERLY EAVES PERDUE EUGENE A. CONTI, JR.
GOVERNOR SECRETARY

ADDENDUM 2
Division 3 Roadside Environmental Shelter Renovatio n
Burgaw, NC  SCO ID# 07-07006-02A
June 9, 2010

PLEASE NOTE RECEIPT OF THIS ADDENDUM ON YOUR BID

PER ADDENDUM 1, SEALED BIDS WILL BE RECEIVED UNTIL
3:00 PM, Thursday, June 17, 2010,

Iltem 1: Contractor will provide one visit from NC One Call to the site prior to commencing work,
to mark all underground utilities.

ltem 2: Reference 04/A1 — Concrete apron at existing enclosed bay is narrower than shown
(approx. 18”). GC to remove this apron, and to pour a hew apron as a continuation of the new
apron in front of the other four bays. This apron continues around the east side to become the
new 5 wide sidewalk shown (see the attached Bulletin #1 drawing). Note at new bollard at
existing bay should read “new 6" diameter bollard, typical”. All new personnel doors will get
aluminum thresholds bedded in mastic, closers, entrance locksets with lever handles, and
weatherstripping. There is no existing asphalt on the west side of the building, where the building
addition will be placed.

Iltem 3: Reference O1/T1 and P1.1 - the existing 2" pvc water line is shown incorrectly on the
site plan; it terminates outside the building at the approximate location of the new personnel
door, at a hand pump, and runs northeast to an RPZ at Building #31. Contractor is to remove
the hand pump, and install the new RPZ and water line shown in P1.1. Water line is to be fully
insulated.

Iltem 4: The Owner will provide the liner for the sump pit; it covers the entire pit. This work
needs to be coordinated with the installation of the chemical piping. The General Contractor
needs to install the sump pit in a continuous pour, as shown, without a joint between the walls
and floor of the pit.

Iltem 5: Reference 09900.B.1.b: eliminate solvent based epoxy floor sealer. Use clear sealant
on all new concrete slabs (not on interior of sump pit); do not re-treat the slab in the existing
enclosed bay.

ltem 6: E1.1, note 3: Contractor to provide empty 2" (not 1”) conduit; extend 5’ outside of
building and provide pullstring, and new handhole at grade.

Iltem 7: Clarification 04/A1: OSB or plywood draftstop only has to occur on one side of the truss
in the attic area.

Iltem 8: Reference detail 10/A3: Substitute plywood soffit, painted, with two — 4” aluminum
continuous soffit vents for pre-finished aluminum soffit shown. Enclose underside of soffit at
gable ends with solid plywood soffit material, painted. Add gutter to rear of building. Take water
to gable ends and into the cisterns (eliminate downspouts shown at rear of building)

Iltem 9: Clarification: Electric conduit will be run in the attic, and the junction boxes will be
mounted to the new ceiling. The water lines will be run under the ceiling, fully insulated, in the
conditioned space.

MAILING ADDRESS: TELEPHONE: 919-715-0400 LOCATION:
NC DEPARTMENT OF TRANSPORTATION FAX: 919-715-0399 TRANSPORTATION BUILDING
GENERAL SERVICES DIVISION 1 SOUTH WILMINGTON STREET
1525 MAIL SERVICE CENTER WEBSITE: WWW.NCDOT.ORG RALEIGH NC

RALEIGH NC 27699-1525



ltem 10: See the attached Bulletin #1 drawing for the corrected location of the existing
personnel door and electrical panel. The new panel will be placed in the same location as the
existing panel.

ltem 11: Reference detail 04/A1 — note in middle of floor plan — in reference to “owner to add
new 1-2” rigid insulation...” substitute “General Contractor” for “Owner”.

ltem 12: Reference 01100.A.2: Eliminate “All work will be performed by Owner”. Add the
following General Requirements to this specification section:

01300 - ADMINISTRATIVE REQUIREMENTS

A. Project Management and Coordination: Constructi on Administration shall be by
NCDOT Facilities Design Section/ Engineering Source of North Carolina, P.A. (PME).

B. Submittal Procedures: See 01400, 01600, 01780, and product specifications for
submittals required.

1. Submittals for Review: Shop drawings, product data, and samples.

a. All submittals: Three minimum for project record, two copies which will be
retained..

b. Samples: Two of each, unless more are specified, one of which will be retained
for project record, for review only for aesthetic characteristics or color or finish
selection.

2. Submittals for Information: Certificates, certifications, and test reports - submit 2
copies for record.

3. Preparing Submittals:

a. Do not make requests for deviations from contract documents via shop drawings,
product data, or samples; deviations will not be valid unless specifically approved
under specified modification procedures.

b. Manufacturers' Standard Printed Data: Cross out inapplicable data or otherwise
annotate to show applicable products, options, models, etc.

01400 - QUALITY REQUIREMENTS
A. Regulatory Requirements: Compliance with 2009 N  orth Carolina State Building Code
B. Quality Control:

1. Field Testing and Inspection: Perform all testing, observation, and inspection required
by code; compaction and concrete testing will be done by Owner's forces. Provide a
written report of each test or inspection, including details of conditions, methods, and
results. Provide certificates required.

01500 - TEMPORARY FACILITIES AND CONTROLS
A. Temporary Utilities:

1. Electrical Power: Installed by Electrical Contractor; consisting of temporary service for
construction; can be installed on Owner's service.

2. Water: By Owner; consisting of Contractor's temporary tap on Owner's service.

B. Construction Facilities: Provide all facilities required for construction purposes.
1. Sanitary Facilities: By the General Contractor
2. Field Offices: Not required
C. Signs: No signs allowed on site without Owner's permission except those required
by law.
D. Removal of Temporary Facilities, Utilities, a nd Controls: Prior to Substantial
Completion, remove, clean up, and restore site to e  xisting condition. All Contractors are
responsible for their own daily clean-up.
01600 - PRODUCT REQUIREMENTS
A. Basic Product Requirements:
1. Warranties: Provide all warranties offered by manufacturers and as specified.
B. Product Options:

1. Where Substitutions are Allowed and Manufacturers or Brands are Named: Submit
request for substitution for any manufacturer or product not named. Substitutions will
not be considered if they are indicated or implied only on shop drawings or other
submittals.

C. Product Submittals Required: Design and enginee  ring data as required, shop
drawings, product data, samples, certificates, and warranty data.
01700 - EXECUTION REQUIREMENTS



A. Examination: Before starting work, verify substr ate capability, and field dimensions.

B. Preparation: A pre-construction conference will be held to review all site issues and
requirements

C. Execution:

1. Install products in manner specified and as required or recommended by manufacturer;
if manufacturer's instructions conflict with contract documents, request clarification
before proceeding.

D. Starting Equipment and Systems:

1. Before starting, verify that Equipment or system has been properly installed, lubricated,
and adjusted, proper utility connections have been made correctly, and that electrical
characteristics, meter readings, and test results agree with those required by the
equipment or system manufacturer. A final inspection by the State Electrical Inspector
will be required.

01780 - CLOSEOUT SUBMITTALS
A. Operation and Maintenance Data:

1. Products, Including Equipment:

a. Manufacturer's catalog sheets, marked to clearly identify products actually used
and data applicable to actual installation.

b. Complete operation, adjustment, shut-down, troubleshooting, cleaning,
preventative maintenance, inspection, and repair instructions and precautions,
prepared especially for project if necessary, incorporating manufacturer's
recommendations and diagrams.

c. Original manufacturer's replaceable parts list, with current prices, and
recommended quantities to be kept in storage.

B. Warranties: Execute in duplicate, notarize, and mark with applicable specification
number.
C. Spare Parts and Extra Materials: Provide 1 gall on of each paint/sealant

ltem 13: Equipment and materials in the building will be removed by the Owner prior to the
construction. The Owner will not occupy the building during the renovation work.

Iltem 14: The General Contractor will provide the rain cisterns, straps, pads/sidewalk as shown,
downspouts, and connections.

PME:

Item 15: Drawing E1.1 — Remove existing receptacle on back wall of large storage area.
Approximately four (4) in quantity.

Item 16: Drawing E1.1 & E2.1 — Power feeder shall be new. There is no existing conduit in
place. Existing service feeder is direct burial cable and floor in the small bay is dirt and stone not
concrete.

Iltem 17: Drawing E1.1 & E1.2 — Not intended for power and telecom to run in same conduit or
duct bank. See revised details on bulletin drawings.

Item 18: Drawing E1.1 & M1.1 — Existing Electric Unit Heater in small bay to remain. Reconnect
to new panel. See bulletin drawings.

Item 19: Drawing E2.1 — Changed Note #3 on the Power Riser Diagram to address the new
feeder and the distance of panel from power pole drop.

Item 20: Drawing E2.1 — Changed Telecom Board detail to call for conduit to stop 5’-0” outside of
building. See bulletin drawings.

Item 21: Drawing E2.1 — Updated panel schedule to reflect gas heaters and reconnection of
existing electric unit heater. Two pole spares shall remain for possible future equipment.

Item 22: Drawing E1.1 — It is the intent of the plans that the new electrical service panel remain
in the same location that the existing panel is.

END OF ADDENDUM 2
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